### Estimated Pool Demolition Costs September 2020 – Option #1

<u>Description</u>	<u>Cost</u>	
Demolition and Fill		
Pool Demolition	\$	65,000
Dirt		40,000
Refurbish Area		
New Irrigation		2,000
Compost Mix & Fine Grading		5,000
Sod w/Installation		15,000
Misc Trees and Shrubs		2,000
Buildings		
Equipment Shed - Relocation		5,000
Pump House Demolition		2,500
Project Contingency 15%		20,475
Total	\$	156,975

# Estimated New Pool Project September 2020 – Option #2

Description	4	<u>Amount</u>	
Cost of Pool		1,418,610	
15% Contingency		212,800	
11% Construction Mgmt. & Inspection		156,000	
Terracon Construction Administration		10,000	
Cost of Permits		22,029	
Cost of RFP Development		2,500	
Loan Interest		??	_
Total Cost of Pool	\$	1,821,939	:
Hofmann Monies			
Hofmann Monies Available as of Dec 2020		978,002	
Hofmann Outstanding Balance as of Dec 2020		393,827	_
<b>Total Hofmann Monies</b>	\$	1,371,829	**

<sup>\*\*</sup> If payments are made annually until 12/2023; balance would increase to 1,411,212 to reflect interest rec'd

### Estimated New Pool O&M Costs September 2020 – Option #2

	6-Lane
	<u>Pool</u>
Revenue:	
Pool Attendance	6,900
Swim Lessons	13,650
Pool Rental-Swim Team	6,000
Program Revenue (New Programs)	10,200
Program Revenue (Camps)	4,000
Total Revenue	\$ 40,750
Expenses:	
Salaries	
Lifeguards	71,000
Community Center Staff	3,600
Program Instructor Fees (75/25 Split)	10,650
Utilities	
PG&E	17,250
TODB - Water	652
Initial Filling of pool	390
Pool Maintenance	
Chemicals	14,950
Pool Maintenance	5,750
Personal Protective Equipment	1,150
Safety Equipment & Supplies	3,450
Permits	1,725
Total Expenses	\$ 130,567
Net Pool O&M Costs	\$ (89,817)

#### Estimated Pool Refurbishment Costs September 2020 – Option #3

Description	<u>Amount</u>	
Refurbish Pool Contract		175,875
Total Cost of Contract	\$	175,875
Paid to Date		92,230
Total Contract Remaining	\$	83,645
Additional Project Costs		
Equipment Enclosure		52,450
Safety Equipment		7,300
Landscaping & Irrigation		6,000
Mobilization Costs		20,000
Contingency		27,000
Total Additional Costs		112,750
Total Cost of Refurbishment	\$	288,625

#### Estimated Refurbished Pool O&M Costs September 2020 – Option #3

	Refurbished			
	<u>Pool</u>			
Revenue:				
Pool Attendance	6,000			
Swim Lessons	9,100			
Pool Rental-Swim Team	5,000			
Program Revenue (New Programs)	4,080			
Program Revenue (Camps)	2,000			
Total Revenue	\$ 26,180			
Expenses:				
Salaries				
Lifeguards	53,000			
Community Center Staff	3,600			
Program Instructor Fees (75/25 Split)	4,560			
Utilities				
PG&E	15,000			
TODB - Water	567			
Initial Filling of pool	339			
Pool Maintenance				
Chemicals	13,000			
Pool Maintenance	5,000			
Personal Protective Equipment	1,000			
Safety Equipment & Supplies	3,000			
Permits	1,500			
Total Expenses	\$ 100,566			
Net Pool O&M Costs	\$ (74,386)			

## Summary Pool Project September 2020

	Demolish Pool Option #1		New Pool Option #2		Refurbish Pool Option #3	
Project Costs	\$	156,975	\$	1,821,939	\$	288,625

	<b>Demolish Pool</b>	<b>New Pool</b>	<b>Refurbish Pool</b>
<b>Estimated O&amp;M Costs</b>	Option #1	Option #2	Option #3
Revenue	-	40,750	26,180
Costs	<u>-</u>	(130,567)	(100,566)
<b>Net Operating Cost</b>	\$ -	\$ (89,817)	\$ (74,386)